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a. NAME OF CONTRACTOR

SRC,

INC.

8. TYPE OF ORDER

b. COMPANY NAME

[ ]a. PURCHASE

¢c. STREET ADDRESS
7502 ROUND POND ROAD

REFERENCE YOUR:

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY

NORTH SYRACUSE

e. STATE
NY

f. ZIP CODE
132122558

this order and on the attached sheet, if
anv. includina deliverv as indicated.

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered
contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[ ]a SMALL

D f. SERVICE-DISABLED
VETERAN-OWNED

b. OTHER THAN SMALL

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM
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l:l e. HUBZone

[ | h.EDWOSB
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Continued
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TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $168,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or FQ; Box) RTP-Finance Center (AA216-01) 174)
. GRAND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts
c.CITY [d- STATE . ZIP CODE et s, B0y
Durham NC 27711

22. UNITED STATES OF

AMERICA BY (Signature)

05/22/2019

23. NAME (Typed)

Genine McElroy
[ AN Hoad podal i o
BIGWATYRF

TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
05/22/2019 |68HERH19D0022 68HERH19F0194
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) () (e) ®) (9)
202-564-1843
adams.melanie@epa.gov

Alt. TO COR : Alyson Lorenz
202-564-1065
lorenz.alyson@epa.gov
TOCOR: Melanie Adams Max Expire Date:
05/21/2024
Admin Office:
HOAD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 05/22/2019 to
05/21/2024

0001 Base Year: 168,000.00
Task Order Type: T&M Hours 3,250
NTE: $363,745.20

Period of Performance: 05/22/2019 -
05/21/2020

Requisition No: PR-OCSPP-19-00155,
PR-OCSPP-19-00287

Delivery: 05/22/2019

Accounting Info:
18-19-B-69T-000C95-2505-TPSPQZS-1969TV
0008-001 BFY: 18 EFY: 19 Fund: B
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPSPQZS DCN
- Line ID: 1869TV0008-001

Funding Flag: Partial

Funded: $28,077.00

Accounting Info:
19-20-B-69T-000C95-2505-TPSPQZS5-1969TV
0008-002 BFY: 19 EFY: 20 Fund: B
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPSPQZS DCN
- Line ID: 1869TV0008-002

Funding Flag: Partial

Funded: $55,923.00

Accounting Info:
19-20-B-69T-000C95-2505-TPSPQZS5-1969TV
0011-001 BFY: 19 EFY: 20 Fund: B
Continued

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $168,000.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
05/22/2019 |68HERH19D0022 68HERH19F0194
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) () (e) ®) (9)
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPSPQZS DCN
- Line ID: 1869TV0011-001

Funding Flag: Partial

Funded: $84,000.00

0002 Option Year 1: Option
Task Order Type: T&M Hours 3,250
NTE: $371,001.53

Period of Performance: 05/22/2020 -
05/21/2021

(Option Line Item)

03/21/2020

0003 Option Year 2: Option
Task Order Type: T&M Hours 3,250
NTE: $378,400.87

Period of Performance: 05/22/2021 -
05/21/2022

(Option Line Item)

03/21/2021

0004 Option Year 3: Option
Task Order Type: T&M Hours 3,250
NTE: $385,951.01

Period of Performance: 05/22/2022 -
05/21/2023

(Option Line Item)

03/21/2022

0005 Option Year 4: Option
Task Order Type: T&M Hours 3,250
NTE: $390,406.72

Period of Performance: 05/22/2023 -
05/21/2024

(Option Line Item)

03/21/2023

The obligated amount of award: $168,000.00.
The total for this award is shown in box
17 (1) .

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 52.213(f)



ENVIRONMENTAL PROTECTION AGENCY

Support for Safer Choice Labeling Program



CONTRACT: 68HERH19D0022
TASK ORDER NUMBER: 68HERH19F0194
PROJECT TITLE: Support for Safer Choice Labeling Program

1. PERFORMANCE WORK STATEMENT (PWS)
1.1. BACKGROUND AND PURPOSE

EPA’s Safer Choice program (formerly called the Design for the Environment (DfE) program) is a
cooperative, voluntary program that works with industry members and other partners to promote pollution
prevention and the use of safer chemicals, processes, and technologies. The Safer Choice program assists
industry in making informed, environmentally responsible choices by providing technical information on
risk, performance, and cost, and by providing standardized analytical tools for industry application. Safer
Choice also works collaboratively with other OPPT divisions to assess work plan and priority chemicals
and functional alternatives.

Safer Choice Program

Safer Choice is EPA’s premier program, housed within the Office of Pollution Prevention and Toxics
(OPPT) in EPA's Office of Chemical Safety and Pollution Prevention (OCSPP), to identify and promote
the use of safer chemicals and formulated products.

The Safer Choice program encourages partners to reformulate products to be environmentally safer, cost
competitive, and effective. Currently, Safer Choice labels approximately 2,000 products made by almost
500 companies. More information on the Safer Choice program is available on the Safer Choice website
at: http://www.epa.gov/saferchoice.

Safer Chemical Ingredients List

The Safer Chemical Ingredients List (SCIL) contains chemicals that meet the criteria of the Safer Choice
program. This list of safer chemical ingredients is arranged by functional-use class and assists product
manufacturers in identifying chemicals that the Safer Choice program has already evaluated and
identified as being safer. Under this task order, the contractor will continue to develop and integrate
existing data systems (e.g., ISIS, Access, Excel) for information needed in various Safer Choice
programs, including chemical information for the SCIL and Low Priority Substances under TSCA, and
stakeholder information for the Safer Choice program.

1.2 SCOPE OF WORK
The purpose of this procurement is to provide support for the Safer Choice program.

For all tasks described below, the contactor shall work in its own facilities, but may have access to Safer
Choice space, as needed. The contractor will be required to have the ability to work in CBI secured spaces
in an EPA building. The contractor may also be given tasks that can be performed remotely and would
need to have CBI secured space for those activities. The contractor shall supply the necessary resources
required for the performance of tasks. The scientific quality of assessments, reports, model tools, statistical
programs and software, and their timely preparation in accordance with EPA deadlines, are of paramount
importance in the performance of this contract.

The contractor shall have the necessary technical and scientific expertise, knowledge and experience to
successfully perform all of the tasks identified below. In addition, the contractor shall have a quality
assurance/quality control program that maintains the quality of products, as well as an ongoing training
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program. This is intended to ensure that the contract staff produces quality products, and feedback from
OPPT on needed improvements is communicated to the contractor’s staff. The contractor shall maintain
and make available upon request complete documentation of QA/QC practices and procedures.

Performance of work under this contract shall be initiated by task orders issued by the Contracting Officer
and will encompass tasks in the following areas discussed below in Section 1.3 (TASKS).
e [.ogistical support (i.e. taking meeting notes, preparing responses to technical comments);
e Updating Safer Choice Criteria for Safer Chemical Ingredients and the Safer Choice
Standard;
¢ Technical support, including chemical reviews, ensuring the data developed for the program is
also relevant to designating chemicals as low-priority candidates under TSCA, and support in
developing and integrating existing data systems for information needed for various Safer Choice
projects; and
e Researching green chemistry innovations.

Please see the description of each individual project below for specific tasks, deliverables, and their
schedule.

1.3 TASKS
(All tasks are covered under contract Section IV Task B.2: Safer Choice Program..)

The Task Order Contracting Officer’s Representative (TOCOR) will review all deliverables in draft
form and request revisions and/or provide comments to the contractor. The contractor shall prepare
the final deliverables, incorporating the TOCOR’s comments.

Section 508 compliance requirements. All deliverables shall be in compliance with Section 508,
Accessibility Standards of the Rehabilitation Act of 1973, and Amendments of 1998. When preparing
deliverables, the Contractor shall refer to the most recent version of the 508 Standards at:
http://www.access-board.gov/sec508/guide/.

Contractor personnel shall at all times identify themselves as contractor employees and shall not present
themselves as EPA employees. Furthermore, they shall not represent the views of the U.S. Government,
EPA, or its employees. In addition, the contractor shall not engage in inherently governmental activities,
including but not limited to actual determination of EPA policy and preparation of documents on EPA
letterhead.

TASK 1: Quality Assurance Project Plan and TO Management

The contractor shall implement a quality system that meets ANSI standard E4-2014 and prepare a quality
assurance project plan (QAPP) following OPPT/EPA guideline. No work on the conduct of
environmental data operations can begin until EPA approval of the QAPP is obtained.

The contractor shall maintain at least biweekly communications with the TOCOR regarding the status of
the TO.

QA Requirements: A Quality Assurance Project Plan (QAPP) is required. A Quality Assurance Project
Plan documents the planning, implementation, and assessment procedures for a particular project, as well
as any specific quality assurance and quality control activities. It integrates all the technical and quality
aspects of the project in order to provide a "blueprint" for obtaining the type and quality of environmental
data and information needed for a specific decision or use. All work performed or funded by EPA that
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involves the acquisition of environmental data must have an approved Quality Assurance Project Plan.
Details for developing a QAPP can be found at: https://www.epa.gov/sites/production/files/2015-
06/documents/g5-final.pdf and the Contractor shall be responsible for the development and revisions to
the QAPP.

Quality Assurance (QA) Requirements. The contractor shall submit a written QAPP within 30 calendar
days of receipt of this TO.

The contractor shall provide the following specific deliverables to the EPA TOCOR and Contract-Level
COR:

DELIVERABLE FORM AND SCHEDULE
QUANTITY
TASK 1: SUBMIT A QAPP
Task 1a. Submit QAPP and 1 QAPP; Revisions Initial QAPP within 15 calendar
updates submitted as needed days of task order award; Keep
QAPP updated and submit
revisions as needed.
Task 1b. Submit final QA 1 final QA report With final progress report.
report

TASK 2: Submit Monthly Reports

The contractor shall write and submit monthly progress reports to the EPA Task Order Contracting Officer
Representative (TOCOR). Progress reports shall describe completed work during the invoice period and
should link to charges described in invoice documentation.

Routine progress reports shall include a written monthly technical progress report that includes the
following in the case of each project that the contractor is involved in during the month:

(a) an overview of work accomplished since project inception to to-date,

(b) adescription of work accomplished during the month,

(c) asummary of QA/QC activities since project inception including a summary of corrective action

taken,

(d) a brief summary of anticipated work during the following month,

(e) asummary and details of the costs incurred during the month and cumulatively, and

() total remaining budget.
This report shall also be issued to the Contract-Level COR. Routine progress reports shall be delivered
clectronically; paper copies are not needed.

The Contractor shall notify the TOCOR and CO when 75, 90, and 100% of approved budget has been
expended. No work on the conduct of environmental data operations can begin until EPA approval of the
QAPP is obtained. Work not related to environmental data operations such as scoping how environmental
data may be searched for or summarized once available including refinement of keywords, criteria, or
report templates may begin prior to QAPP approval.

Failure to submit monthly progress reports with the information required will result in the suspension of
the invoice until such supporting documentation is provided. Any deviations from the project such as work
schedules, impediments encountered, and budget require approval from the EPA CO. The EPA CO may
also initiate verbal communications with the contractor on an as needed basis to determine project status.
The contractor may be required to separate the number of hours spent on different tasks, e.g., time spent on
PMNs vs exemptions vs SNURs.

4



The contractor shall provide the following specific deliverables to the EPA TOCOR and Contract-Level
COR:

DELIVERABLE FORM AND SCHEDULE
QUANTITY
TASK 2: SUBMIT MONTHLY REPORTS
Task 2a. Submit monthly 1 report per month Monthly, within 3 calendar days
progress report of invoice submission to EPA.

TASK 3: Technical Support for the Safer Choice Program
Task 3.1: Technical Support for the Safer Choice Program

The contractor shall provide technical support to the TOCOR for the Safer Choice program. Examples
of this technical support include website improvement; scoping new product sectors; accompanying the
TOCOR to meetings (approximately 20-30 per 12-month period) or conference calls (approximately
15-25 per 12-month period); responding to and incorporating comments; preparing reports; taking
notes at meetings; assisting Safer Choice in the transition of data from current to new data systems;
reviewing chemicals and ingredients against Safer Choice and TSCA prioritization criteria; tracking
information submitted to Safer Choice, NSF International, ToxServices, Gradient, and other qualified
third party profilers (TPPs); for recognized products, maintaining Safer Choice measures; and
providing standard correspondence with stakeholders. Specific technical comments to be addressed,
information to be included, meetings to support or attend, and other activities will be identified by the
TOCOR through written technical direction.

The contractor shall assume the need to respond to 5 inquiries per week and keep a log of chemical-based
information and decisions in the Safer Choice Community.

Task 3.2: Updating Safer Choice Criteria for Safer Chemical Ingredients and the Safer Choice Standard
This task covers updating safer ingredient criteria and requirements in the Safer Choice Standard for the

Safer Choice program. More information on the Safer Choice safer ingredient criteria is available on the
Safer Choice web site at https://www.epa.gov/saferchoice/standard.

Project planning — The contractor shall work with the TOCOR to develop a detailed timeline that
identifies milestones and assigns responsibilities and due dates.

Updating and adding ingredient classes — The contractor shall provide technical assistance to the
TOCOR in reviewing the list of functional classes of ingredients used in cleaning and other products, and
update the list and priorities based on the most efficient grouping of the classes and an assessment of
available data.

Updates to the Standard and Criteria — The contractor shall develop draft and final updated versions of
Safer Choice Criteria for Safer Chemical Ingredients and provide technical assistance for updates to the
Safer Choice Standard.

Task 3.3: Documentation

The contractor shall submit copies of all background information, data and analyses used in the preparation
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of the profiles and reports produced under this task, telephone conversation notes, correspondence,
company product literature and deliver final documents in format directed by the TOCOR that may include
files or database access.

Deliverables and Schedule under Task 3

In addition to the specific tasks summarized in the table below, other deliverables within the scope of
the above task and a schedule in support of this task will be provided by the TOCOR in written
technical direction.

The contractor shall provide the following specific deliverables to the EPA TOCOR:

DELIVERABLE FORM AND SCHEDULE
QUANTITY
TASK 3: SUPPORT FOR THE SAFER PRODUCT LABELING PROGRAM
Task 3.1 Safer Choice Program Technical | As identified by 14 calendar days after receipt of
Support TOCOR in the request, or within the delivery
e Attend meetings/calls written technical schedule identified by the
e Respond to technical direction TOCOR in written technical
inquiries direction
Task 3.2 Develop updates to the Criteria 1-2 draft updates Meeting or teleconference to
for Safer Chemical Ingredients per 12-month refine requirements: 30 days after
period identification of need by TOCOR
Draft: 90 after TO approval
Final: 150 days after TO
approval
Task 3.3 Provide Documentation As identified by As identified by TOCOR in
TOCOR in written technical direction
written technical
direction

1.4. REPORTING REQUIREMENTS AND DELIVERABLES

As described in Task 1, the contractor shall prepare a Quality Assurance Project Plan for this task order.

As described in Task 2 and in the invoice instructions, the Contractor shall provide a monthly report to
the CO, COR and TOCOR which identifies project staff and all activities and milestones associated
with the Task Order assignments planned and in progress. The monthly report in progress tasks shall be
included in the monthly reports which will be referenced when the Voucher Validation review is
performed monthly at the end of each billing cycle.

As per the Task Order or request for a proposal, the Contractor shall provide the Agency with a proposal
within the timeframe specified for this Task Order. The EPA CO, TOCORs, or panel members will
review the proposal and provide the Contractor with an approval or disapproval, and revision (if
necessary) in writing. The timelines involved, will proceed as stipulated in the request for a proposal or
Contract.

For most deliverables, the EPA TOCOR will assign a tentative due dates and instructions when work is
6



routed to the Contractor. If within three business days, the Contractor expresses no concern regarding the
due date; the date shall be deemed settled by tacit agreement.

For each deliverable submitted electronically, the contractor shall submit electronic copies to EPA in a

format that EPA can support. Deliverables shall be submitted through electronic mail, or through another
method determined mutually acceptable by the contractor and EPA.

1.5. Acceptable Quality Level for Tasks

See Attachment: Quality Assurance Surveillance Plan

Performance Criteria Analysis — TASKS
Performance Indicator Standard Acceptable Quality
Level (AQL)

Timely submission of Reports submitted within time frame 95%
report pre-negotiated with Task Order COR
Free of substantive Reports submitted with zero 95%
technical, guideline, or substantive errors including but not
format errors limited to discrepancies, omissions,

inaccuracies, and/or inappropriate

data evaluation

Method of surveillance

Final deliverables prepared by the contractor undergo a secondary review process in OPPT. Each report
has a designated EPA reviewer. The EPA reviewer conducts a review of the contractor’s deliverable. The
EPA reviewer will provide feedback to the TOCOR to send back to the contractor should revisions be
needed. The TOCORSs will compare agency due dates or approved revised due dates to completed date of
reports, quarterly and calculate the percentage of late reports.

1.6. Period of Performance

The period of performance of this task order is:

Base: 12 months from award date

Option 1: 12 months from option exercise
Option 2: 12 months from option exercise
Option 3: 12 months from option exercise
Option 4: 12 months from option exercise

1.7. Task Order Type: Time & Materials



2, INSPECTION AND ACCEPTANCE
2.1 Quality Assurance Project Plan

The Contractor shall submit the following quality system documentation to the CO at the time frames
identified below:

Documentation Specifications Due
EPA Requirements for Quality 14 days
Assurance Project Plans (QA/R- | after TO
5) [dated 03/20/11] award

Quality Assurance Project
Plan for the Task Order

This documentation can be found on the following EPA website — https://www.epa.gov/quality/epa-gar-5-
epa-requirements-quality-assurance-project-plans

This documentation will be prepared in accordance with the specifications identified above or equivalent
specifications defined by EPA.

The Government will review and return the quality documentation, with comments, and indicating
approval or disapproval. If necessary, the contractor shall revise the documentation to address all

comments and shall submit the revised documentation to the government for approval.

The Contractor shall not commence work involving environmental data generation or use until the
Government has approved the quality documentation.

3. TASKORDERADMINISTRATION DATA
3.1 Contract Administration Representatives

Contracting Officer: Genine McElroy

Contract Specialist: N/A

Contract Level Contracting Officer’s Representative: Bryan Lobar, lobar.bryan@epa.gov

Task Order Contracting Officer’s Representative (TOCOR): Melanie Adams, adams.melanie @epa.gov

Alternate TOCOR: Alyson Lorenz, lorenz.alyson @epa.gov

3.2 INVOICING

Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70 SUBMISSION OF
INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996).

(End of Clause)

4. TASK ORDER CLAUSES



4.2 FAR 52.217-9 Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this task order by written notice to the Contractor within
5 calendar days before the expiration of this task order; provided that the Government gives the
Contractor a preliminary written notice of its intent to extend at least 30 days before the contract
expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended task order shall be considered to include
this option clause.

(c) The total duration of this task order, including the exercise of any options under this clause, shall
not exceed 60 months.

LOCAL CLAUSE - EPA-B-32-103A - LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally
funded. Contract line items ___1__ through _ §  are severable and may be incrementally funded. For
these items, the sum of $168,000.00 of the total price is presently available for payment and allotted to this
contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at
which the total amount payable by the Government, including reimbursement in the event of termination of
those items for the Government's convenience, approximates the total amount currently allotted for those
items to the contract. The Contractor shall not continue work on those items beyond that point. Subject to
the clause entitled, "Termination for Convenience of the Government," the Government will not be
obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable by the
Government in the event of the termination of applicable contract line items for convenience including
costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the
Contractor will notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the
Contractor's best judgment, the work will reach the point at which the total amount payable by the
Government, including any cost for termination for convenience, will approximate 85% of the total amount
currently allotted to the contract for performance of the applicable items. The notification will state (1) the
estimated date when that point will be reached and (2) an estimate of additional funding, if any, needed to
continue performance of the applicable line items up to the next scheduled date for the allotment of funds
identified in paragraph (a) of this clause, or to a substitute date as determined by the Government pursuant
to paragraph (d) of this clause. If, after such notification, additional funds are not allotted by the date
identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause entitled
"Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot
additional funds for continued performance of the contract line items identified in paragraph (a) of this
clause and will determine the estimated period of contract performance which will be covered by the funds.
If additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor
shall not resume performance of the contract line items identified in paragraph (a) until the written notice is
received. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the
additional allotted funds and to the new estimated period of contract performance. The contract will be
modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the
contract line items identified in paragraph (a) of this clause.

(1) The termination provisions of this clause do not limit the rights of the Government under the clause
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entitled "Default”. The provisions of this clause are limited to the work and allotment of funds for the
contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the contract
is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant
to the contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:

RECAPITULATION:
PRIOR THIS NEW
AMOUNT MOD. AMOUNT
BASE PERIOD
Total Maximum Amount: $0.00 $0.00 $363,745.20
Funded Amount: $0.00 $0.00 $168,000.00
(End of clause)

5. EPA-J-52-101 LIST OF ATTACHMENTS

Attachment 1: QUALITY ASSURANCE SURVEILLANCE PLAN
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ATTACHMENT 1

QUALITY ASSURANCE SURVEILLANCE PLAN

PERFORMANCE PERFORMANCE PERFORMANCE SURVEILLANCE INCENTIVES &
REQUIREMENT MEASURE (PM) STANDARD METHOD DISINCENTIVES
MANAGEMENT AND
COMMUNICATION:

The contractor shall maintain contact
with the EPA CO, COR, and
TOCOR throughout the performance
of the contract.

Contractor shall
immediately bring
potential problems to the
appropriate EPA
personnel and shall
recommend actions that
would mitigate or
resolve the problem.

Issues that impact
project schedules and
costs shall be brought to
the attention of the EPA
within 3-days of

occurrence.

All active task orders
will be reviewed by the
EPA to identity
unreported issues.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation of Business
Relations in the
Contractor Performance
Assessment Reporting
System (CPARS).

TIMELINESS:

For every Task Order awarded
establishing a firm, specific delivery
date for the generation of a report,
the contractor shall deliver such
report to the COR, TOCOR and CO
no later than the time specified in the
order’s PWS.

Deliverables and related
work must comply with
contractual timeliness
requirements. The
contractor will be
evaluated on its
responsiveness to all
task orders.

95% of all deliverables
and related work shall
be completed on time
within task schedule
and/or tech. direction
requirements.

100% inspection of all
deliverables and related
work by the TOCOR;
TOCOR will document
the timeliness of all
work requirements.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation of Timeliness
in the Contractor
Performance
Assessment Reporting
System (CPARS).

TECHNICAL QUALITY:

For every task order awarded, the
analyses conducted by the contractor
shall be factual, defensible, credible,
and based on sound scientific
methods. All data shall be collected
from reputable sources and quality
assurance measures shall be
conducted in accordance with the
agency requirements outlined in the
task orders.

All deliverables and
related work must be
complete, accurate,
thorough, and
professionally credible.

Data are 100% accurate;
review demonstrates a
high level of expertise
and credibility with
regard to personnel and
use of scientific
methodology. Task
Orders shall be
conducted in strict
conformance with
approved QA plans.
Outputs shall withstand
internal review by the
US EPA and outside
scientific reviewers.

EPA Staff will conduct
secondary reviews of
work completed by the
contractor. Feedback
will be provided.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation in the
category of Quality of
Product or Service in the
Contractor Performance
Assessment Reporting
System (CPARS).
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